MAHESH .K.N D.C.E.
Class I Civil Contractor

24, 2nd Cross, Hosahalli
Vijayanagar, Bangalore - 560 040.
Mobile : 98867 75766

Date :.....

Ref,

Date:18.02.2020

To,

Chief Engineer
Lakes, BBMP
2nd Floor, Annex 3 building
BBMP Head office
Bangalore.

Sir,

Sub: Re-Negotiation for the work of "**Providing Pathway, Children Play equipments and other development works in park at Doddabommasandra Lake in ward no.10**"

Ref: 1.Your EE Office letter dt:14.02.2020
2. My letter Dated:15.02.20120
3. Your CE Office letter dt:17.02.2020

*****

Pl verify & put up
18/2/2020

Stating the above subject, for the work of "**Providing Pathway, Children Play equipments and other development works in park at Doddabommasandra Lake in ward no.10**" I had negotiated to execute the work for **+10.80 %** above CSR 2018-19 **(Excluding GST)** as per the reference (2). The negotiated rates are being reasonable , as the steel and labor rates has been increased negotiating further is being difficult, but as per the Re- negotiation, I hereby agree to execute work for an amount of **Rs.2,29,17,354.00 works out** to **+4.95 %** above CSR 2018-19 **(Excluding GST).**

Thanking you,

17-

BRUHAT BANGALORE MAHANAGARA PALIKE

No. CE/Lakes/ Re Neg/553 /2019-20

Office of the Chief Engineer.
Lakes, BBMP,
2nd Floor, New Building, B.B.M.P.
N.R.Square, Bangalore – 560002.
Dated: 17.02.2020

To,

Sri. Mahesh K. N.
No. 24, 2nd cross,
Hosahalli, Vijayanagar,
Bangalore-40.

Sub: Re-Negotiation for the work of "**Providing Pathway, Children Play equipments and other development works in park at Doddabommasandra Lake in ward no.10**"

Ref: BBMP/2019-20/MT/WORK_INDENT39872

*****

With reference to the above subject, your financial bid for the work of **"Providing Pathway, Children Play equipments and other development works in park at Doddabommasandra Lake in ward no.10"** was opened and it was observed that you have quoted **Rs.2,41,94,858.62/-** which is **+10.80 %** above the CSR 2018-19. Hence you were asked to negotiate your quoted amount through EE office letter.

You have attended EE office for negotiation and given a letter on 14.02.2019 for negotiation to **+8.00 %** above the CSR 2018-19 **(Excluding GST)**. Since this negotiation amount also appears to be high, you are hereby intimated to attend this office immediately for re-negotiation of rates.

Chief Engineer
Lakes, BBMP

17/2/2020

(146)